

WORK ORDER NO. 2
Palm Beach County Water Utilities Department
2023 Lift Station Rehabilitation Continuing Construction Contract
Resolution No. R2024-0069 Contract Dated January 23, 2024

Project Title: Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road

PBCWUD Project No.: 24-013

Contractor: Hinterland Group Inc.

Address: 2051 W Blue Heron Blvd, Riviera Beach, FL 33404

Budget Line Item No.: 4011-721-W019-6547

District No.: 6

This Work Order provides for: Manhole adjustments along Seminole Pratt Whitney Road from East Aintree Road to East Yorkshire Drive. The project includes excavation and removal of existing manhole rings and covers, removal of unsuitable material, backfilling and compaction, adjustment of manholes to existing grade elevation, installation of temporary asphalt, and density test to be performed around each manhole including site restoration in accordance with Palm Beach County (PBC) Engineering and Public Works design standards.

(See ATTACHMENT A for detailed scope of services)

The Contract provides for 26.14% SBE participation, which includes 26.14% MBE participation, 26.14% MBE (B). This Work Order includes 0.00% overall participation which includes, 0.00% MBE participation, 0.00% MBE (B). The cumulative SBE participation, including this Work Order is 0.00%, which includes 0.00% MBE participation, 0.00% MBE (B).

1. Services completed by the Contractor to date :

See ATTACHMENT B.

2. Contractor shall begin work within ten (10) calendar days from the issuance of Notice to Proceed (NTP). Execution of the Project will be accomplished as follows from the issuance of the NTP:

Substantial Completion 240 Calendar Days

Final Completion 270 Calendar Days

Liquidated damages will apply as follows:

\$500.00 per day past substantial completion date.

\$250.00 per day past final completion date.

WORK ORDER NO. 2
Palm Beach County Water Utilities Department
2023 Lift Station Rehabilitation Continuing Construction Contract
Resolution No. R2024-0069 Contract Dated January 23, 2024

Project Title: Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road

PBCWUD Project No.: 24-013

3. The compensation to be paid to the Contractor for providing the requested services in accordance with the Contract Bid Prices is \$431,550.01
4. The Work Order does not amend, change, or modify the Contract which remains in full force and effect.
5. All Attachments to this Work Order are incorporated herein and made a part of this Work Order.

WORK ORDER NO. 2
Palm Beach County Water Utilities Department
2023 Lift Station Rehabilitation Continuing Construction Contract
Resolution No. R2024-0069 Contract Dated January 23, 2024

Project Title: Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road

PBCWUD Project No.: 24-013

IN WITNESS WHEREOF, this Work Order is accepted, subject to the terms, conditions and obligations of the aforementioned Contract.

PALM BEACH COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA

Joseph Abruzzo, Clerk of the Circuit Court
& Comptroller, Palm Beach County
ATTEST:

Palm Beach County, Board
of County Commissioners

Signed: _____

Signed: _____
Maria Sach, Mayor

*Re
A13*

Typed Name: _____
Deputy Clerk

(Date) _____

Approved as to Form and Legal
Sufficiency

Hinterland Group Inc.
(Contractor)

Signed: _____

Chase Rogers
(Print Name)

Typed Name: Michael W. Jones
County Attorney

(Signature) _____

Project Director
(Title)

5/13/2024
(Date)



STATE OF FLORIDA

COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me by means of physical presence or online notarization, this 13 day of May, 2024, by Chase Rogers who is personally known to me or has produced N/A as identification.

(Signature of Notary Public - State of Florida)



Lori Guild
(Print, Type, or Stamp Commissioned Name of Notary Public)



April 23, 2024

To whom it may concern:

I, Daniel Duke, III, President of Hinterland Group Inc., do hereby authorize Chase Rogers to sign any and all project related documents on behalf of Hinterland Group Inc.

In addition, and until further notice, the following personnel are authorized to sign pay applications and supporting documentation relating to Palm Beach County pay applications. This does not authorize the signing of change orders, supplements, lien releases, notice to proceed, warranties of title or Final pay applications or relating documents.

Authorized to Sign Pay Applications and Supporting Documentation for Pay Applications:

- Butch Forrester
- Jacob Crowe
- Kervin Flores- Garcia
- Nelson Bello
- Joshua Ramirez
- Bill Sustaita

Daniel Duke III – President
Dated: April 23, 2024

State of Florida
County of Palm Beach

The foregoing instrument was acknowledged before me by means of [] physical presence or [] online notarization this 23 day of APRIL, 2024 by Daniel Duke III, who is personally known to me [] or has produced a [] _____ as identification.

Notary Public Lori Guild

My Commission Expires 8/9/2026



Hinterland Group Inc. Corporate Office
2051 W Blue Heron Blvd. Riviera Beach, FL 33404 • Ph 561-640-3503 • Fax 561-640-3504



MINUTES OF SPECIAL MEETING

OF

HINTERLAND GROUP INC.

Minutes of Special Meeting of Hinterland Group Inc. held at 2051 W. Blue Heron Blvd.,
Riviera Beach, Florida 33404 on this 25 day of April, 2023.

The President called the meeting to consider the following business: The authorization of Chase Rogers and Danny Duke, Jr., to sign any and all documentation with regard to the Company. On motion duly made and carried, the meeting proceeded to approve the authorization. Chase Rogers and Danny Duke, Jr., have the authority to sign all documents as stated above. There being no further business, the meeting was adjourned.

Dated April 25, 2023



Daniel Duke III, President

Hinterland Group Inc.

STATE OF FLORIDA

COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me this 25 day of April, 2023 by Daniel Duke, III.


Notary Public



Printed Name: LORI GUILD

My Commission Expires: 8/9/2026

Hinterland Group Inc. Corporate Office
2051 W Blue Heron Blvd., Riviera Beach, FL 33404 • Ph 561-640-3503 • Fax 561-640-3504

LIST OF ATTACHMENTS

ATTACHMENT A	Scope of Work
ATTACHMENT B	Summary and Status of Work Orders
ATTACHMENT C	Public Construction Bond
ATTACHMENT D	Form of Guarantee
ATTACHMENT E	Schedule of Bid Items
ATTACHMENT F	OEBO Schedule 1 and 2
ATTACHMENT G	Summary of SBE-M/WBE Business Tracking
ATTACHMENT H	Location Map

ATTACHMENT C

**PUBLIC CONSTRUCTION BOND – WORK ORDER NO. 2
2023 Lift Station Rehabilitation Continuing Construction Contract
Resolution No. R2024-0069 Contract Dated January 23, 2024**

PROJECT TITLE: Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road

PBCWUD PROJECT NO.: 24-013

BOND NUMBER: 800103086

WORK ORDER/BOND AMOUNT: \$431,550.01

CONTRACTOR'S NAME: Hinterland Group Inc.

CONTRACTOR'S ADDRESS: 2051 W Blue Heron Blvd, Riviera Beach, FL 33404

CONTRACTOR'S PHONE: (561) 640-3503

SURETY COMPANY: Atlantic Specialty Insurance Company

SURETY'S ADDRESS: 605 Highway 169 North Suite 800, Plymouth, MN 55441

OWNER'S NAME: PALM BEACH COUNTY

OWNER'S ADDRESS: 8100 Forest Hill Boulevard
West Palm Beach, FL 33413

OWNER'S PHONE: (561) 493-6000

DESCRIPTION OF WORK: Excavation and removal of existing manhole rings and covers, removal of unsuitable material, backfilling and compaction, adjustment of manholes to existing grade elevation, installation of temporary asphalt, and site restoration.

PROJECT LOCATION: Seminole Pratt Whitney Road from East Aintree Road to East Yorkshire Drive.

LEGAL DESCRIPTION: Section 25; Township 43; Range 40

PUBLIC CONSTRUCTION BOND

This Bond is issued in favor of the County conditioned on the full and faithful performance of the Work Order No. 2 to 2023 Lift Station Rehabilitation Continuing Construction Contract, Contract Resolution No. R2024-0069 dated on January 23, 2024

KNOW ALL MEN BY THESE PRESENTS: that Contractor and Surety, are held and firmly bound unto

Palm Beach County Board of County Commissioners
301 N. Olive Avenue
West Palm Beach, Florida 33401

as Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount of Four Hundred Thirty-One Thousand Five Hundred Fifty Dollars and One Cents, \$431,550.01,

for the payment whereof Principal and Surety bind themselves, their heirs, personal representatives, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated _____, 20____, entered into Work Order No. 2 to 2023 Lift Station Rehabilitation Continuing Construction Contract, Contract Resolution No. R2024-0069 with the County for

Work Order Project Name: Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road.

Work Order Project No.: 24-013

Project Description: Excavation and removal of existing manhole rings and covers, removal of unsuitable material, backfilling and compaction, adjustment of manholes to existing grade elevation, installation of temporary asphalt, and site restoration.

Project Location: Seminole Pratt Whitney Road from East Aintree Road to East Yorkshire Drive.

in accordance with Design Criteria Drawings and Specifications prepared by

Name of Design Firm: Palm Beach County Water Utilities Department

Location of Firm: 8100 Forest Hill Blvd, West Palm Beach, FL 33413

Phone: (561) 493-6000

Fax: N/A

which Work Order No. 2 to 2023 Lift Station Rehabilitation Continuing Construction Contract, Contract Resolution No. R2024-0069 is by reference made a part hereof in its entirety, and is hereinafter referred to as the Work Order.

1. THE CONDITION OF THIS BOND is that if Principal:

- a. Performs the Work Order dated _____, 20____, between Principal and County for the construction of the above project, the Work Order being made a part of this bond by reference, at the times and in the manner prescribed in the Work Order; and

Revised 12/20/2022

- b. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for in the Work Order; and
 - c. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorneys' fees, including appellate proceedings, that County sustains because of a default by Principal under the Work Order; and
 - d. Performs the guarantee of all work and materials furnished under the Work Authorization for the time specified in the Work Order; then this bond is void; otherwise it remains in full force.
2. Any changes in or under the contract documents and compliance or noncompliance with any formalities connected with the Work Order or the changes does not affect Surety's obligation under this bond and Surety waives notice of such changes.
 3. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against the bond.
 4. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, delay and liquidated damages contained in the Work Order are expressly covered by and made a part of this Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such provisions lie within their obligations and within the policy coverage's and limitations of this instrument.
 5. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained therein, is incorporated herein, by reference, in its entirety. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes. This instrument regardless of its form, shall be construed and deemed a statutory bond issued in accordance with Section 255.05, Florida Statutes.
 6. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in Palm Beach County, Florida and not elsewhere.

Lori Guild
 (Witness)

Lori Guild
 (Print Name)

Taylor Wagner
 (Witness)

Taylor Wagner
 (Print Name)

Chase Rogers
 (Principal)
 (seal)

Chase Rogers
 (Print Name)

Project Director
 (Title)

Daniel F. Wagner Jr.
 (Surety) Atlantic Specialty Insurance Company
 (seal)

Daniel F. Wagner Jr.
 (Print Name)

Attorney-in-Fact
 (Title)



ATTACHMENT D

FORM OF GUARANTEE

GUARANTEE FOR (Contractor and Surety Name)

Hinterland Group Inc. and Atlantic Specialty Insurance Company

We the undersigned hereby guarantee that the 2023 Lift Station Rehabilitation Continuing Construction Contract, Contract Resolution No. R2024-0069, Contract Dated January 23, 2024, PBCWUD Project No. 24-013, Hinterland Group Inc., Work Order No. 2, Project Title: Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road, Palm Beach County, Florida, which we have constructed and bonded, has been done in accordance with the plans and specifications; that the work constructed will fulfill the requirements of the guaranties included in the Contract Documents. We agree to repair or replace any or all of our work, together with any work of others which may be damaged in so doing, that may prove to be defective in the workmanship or materials within a period of one year from the date of Final Completion of all of the above named work by the County of Palm Beach, State of Florida, without any expense whatsoever to said County of Palm Beach, ordinary wear and tear and unusual abuse or neglect excepted by the County. The date of Final Completion shall be the date set forth on the fully executed and acknowledged Contractor's Certification of Final Completion form. When correction work is started, it shall be carried through to completion.

In the event of our failure to acknowledge notice, and commence corrections of defective work within five (5) calendar days after being notified in writing by the Board of County Commissioners, Palm Beach County, Florida, we, collectively or separately, do hereby authorize Palm Beach County to proceed to have said defects repaired and made good at our expense and we will honor and pay the costs and charges therefore upon demand.

County and Contractor agree that the provisions of Florida Statute Chapter 558 shall not apply to this Contract/Agreement.


SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY

Hinterland Group Inc.

(Contractor)

By: _____

(Signature)



Chase Rogers, Project Director

(Print Name)

Atlantic Specialty Insurance Company

(Surety)

(Seal)

By: _____

(Signature)

Daniel F. Wagner Jr.

(Print Name)



Power of Attorney

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth, Minnesota, does hereby constitute and appoint: **Daniel F. Wagner, Taylor D. Wagner, Daniel F. Wagner, Jr**, each individually if there be more than one named, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in amount the sum of: **unlimited** and the execution of such bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of these presents, shall be as binding upon said Company as if they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power of Attorney is made and executed by authority of the following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an "Authorized Officer") may execute for and in behalf of the Company any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attorney-in-Fact.

Resolved: That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attorney is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond, undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.


IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company to be affixed this twenty-seventh day of April, 2020.



By *Paul J. Brehm*
Paul J. Brehm, Senior Vice President

STATE OF MINNESOTA
HENNEPIN COUNTY

On this twenty-seventh day of April, 2020, before me personally came Paul J. Brehm, Senior Vice President of ATLANTIC SPECIALTY INSURANCE COMPANY, to me personally known to be the individual and officer described in and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me duly sworn, that he is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.



Alison Nash-Trout
Notary Public

I, the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full force and has not been revoked, and the resolutions set forth above are now in force.

Signed and sealed. Dated _____ day of _____.



Kara Barrow
Kara Barrow, Secretary

This Power of Attorney expires
January 31, 2025

WAGNER BONDING & INSURANCE, INC.

May 8th, 2024

Palm Beach County
8100 Forest Hill Blvd.
West Palm Beach, FL 33413

Re: **Hinterland Group Inc.**


To whom it may concern,

We are the bonding agent for Hinterland Group Inc.. They are bonded by Atlantic Specialty Insurance Company, an "A+XV" rated surety in the AM Best Guide. Please be advised that we authorize you to date powers of attorney and bonds for PBCWUD Project No. 24-013 Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road.

Should you have any questions or concerns, please do not hesitate to call.

Sincerely,

Wagner Bonding & Insurance, Inc



Daniel F. Wagner Jr.
Resident Florida Licensed Agent
Attorney-In-Fact

**P.O. Box 2868 Lakeland, FL. 33806
Phone 863-859-9823**

**ATTACHMENT E
SCHEDULE OF BID ITEMS**

Palm Beach County Water Utilities Department					
2023 Lift Station Rehabilitation Continuing Construction Contract					
Contract Resolution No.	R2024-0069	Contract Dated;	January 23, 2024		
Work Authorization No.:	2				
Contractor Name:	Hinterland Group Inc.				
Project Name:	Air Release Valve Rehabilitation Along Seminole Pratt Whitney Road				
PBCWUD Project No.:	24-013				
Bid Item No.	Item (Furnish and Install with Appurtenances)	Units	Quantity	Unit Price	Total
6	Raising of Exist. Manhole Ring & Cover (up to 24" Max. Manhole Chimney Height)	LS	19	\$2,800.00	\$53,200.00
7	Adjustment of Exist. Manhole Ring & Cover by Replacing Corbel Top Section	LS	19	\$8,500.00	\$161,500.00
151	Asphalt Pavement Removal	SY	120	\$20.00	\$2,400.00
153	Asphalt Pavement Overlay (1.5" thick, Asphalt Type S-III: 20 to 100 tons per work area) Including Milling and Resurfacing	Tons	60	\$325.00	\$19,500.00
157	Density Test	EA	185	\$100.00	\$18,500.00
158	Proctor Test	EA	19	\$150.00	\$2,850.00
160	Demucking and Backfill with Imported Clean Fill	CY	100	\$45.00	\$4,500.00
161	Maintenance of Traffic	LF	19,000	\$4.00	\$76,000.00
171	Pre-Construction Video (per Project Location)	LS	19	\$900.00	\$17,100.00
(A) SUBTOTAL BASE BID (Bid Item Nos. 1-183)					\$355,550.00
184	Mobilization (2.5% of Subtotal Base Price (A))	LS	1	2.5%	\$8,888.75
185	Demobilization (1.0% of Subtotal Base Price (A))	LS	1	1%	\$3,555.50
186	Additional work not included in Bid Items (See Items below)	LS	1	\$63,555.76	\$63,555.76
(B) SUBTOTAL ADDITIONAL WORK BID PRICE (Bid Item Nos. 184-186)					\$76,000.00
TOTAL BID PRICE (A+B)					\$431,550.01
Additional Work not included in Bid Items (See Item 186 Above):					
186A	Additional Setup and Takedown Per Location	EA	19	\$1845.04	\$35,055.76
186B	Night Work Per Site	EA	19	\$1,500.00	\$28,500.00
Four Hundred Thirty-One Thousand Five Hundred Fifty Dollars and One Cents					

Revised 12/20/2022

ATTACHMENT F

OEBO SCHEDULE 1

Office of Equal Business Opportunity Compliance Programs

OEBO SCHEDULE 1

SOLICITATION/PROJECT/BID NAME: Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road
 SOLICITATION OPENING/SUBMITTAL DATE: August 2, 2023

SOLICITATION/PROJECT/BID NO.: 24-013
 COUNTY DEPARTMENT: Water Utilities

Section A PLEASE LIST THE DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY THE PRIME CONTRACTOR/CONSULTANT* ON THE PROJECT:

NAME OF PRIME RESPONDENT/BIDDER: Hinterland Group Inc. ADDRESS: 2051 West Blue Heron Blvd, Riviera Beach, FL 33404

CONTACT PERSON: Chase Rogers PHONE NO.: (561) 640-3503 E-MAIL: crogers@hinterlandgroup.com

PRIME'S DOLLAR AMOUNT OR PERCENTAGE OF WORK: \$431,550.01

*SMWBE Prime's must include their percentage or dollar amount in the Total Participation line under section B.

Non-SBE MBE WBE SBE

Section B PLEASE LIST THE DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY ALL SUBCONTRACTORS/SUBCONSULTANTS ON THE PROJECT BELOW:

Subcontractor/Sub consultant Name	(Check all Applicable Categories)				DOLLAR AMOUNT OR PERCENTAGE OF WORK					
	Non-SBE	MBE Minority Business	WBE Women Business	SBE Small Business	Black	Hispanic	Women	Caucasian	Asian	Other
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	_____
1.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	_____
2.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	_____
3.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	_____
4.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	_____
5.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	_____

(Please use additional sheets if necessary)

Total Bid/Offer Price \$ 431,550.01 Total Certified S/M/WBE Participation \$ 0.00

I hereby certify that the above information is accurate to the best of my knowledge.
 Name & Authorized Signature: Chase Rogers Title: Project Director



- Note:
- The amount listed on this form for a Subcontractor/sub consultant must be supported by price or percentage listed on the properly executed Schedule 2 or attached signed proposal.
 - Only those firms certified by Palm Beach County at the time of solicitation due date are eligible to meet the established OEBO Affirmative Procurement Initiative (API). Please check the applicable box and list the dollar amount or percentage under the appropriate demographic category.
 - Modification of this form is not permitted and will be rejected upon submittal.

ATTACHMENT F

OEBO SCHEDULE 2

Office of Equal Business Opportunity Compliance Programs

N/A

ATTACHMENT G

Palm Beach County Water Utilities Department
 2023 Lift Station Rehabilitation Continuing Construction Contract
 Resolution No. R2024-0069 Contract Dated January 23, 2024





**SUMMARY OF
 SBE-M/WBE BUSINESS TRACKING**




Master Contract Goals	SBE: <u>26.14%</u>	MBE: <u>26.14%</u>	MBE (Black): <u>26.14%</u>
Current Proposal			
Value of Work Order No. <u>2</u>	\$431,550.01		
Value of SBE-M/WBE Letters of Intent	\$0.00	\$0.00	\$0.00
Actual Percentage	0.00%	0.00%	0.00%
Signed/Approved Work Orders			
Total Value of Work Orders	\$0.00		
Total Value of SBE-M/WBE Signed Subcontractors	\$0.00	\$0.00	\$0.00
Actual Percentage	0.00%	0.00%	0.00%
Signed/Approved Work Orders Plus Current Proposal			
Total Value of Work Orders	\$431,550.01		
Total Value of Subcontractors & Letters of Intent	\$0.00	\$0.00	\$0.00
Actual Percentage	0.00%	0.00%	0.00%



ATTACHMENT H

PBCWUD Project No. 24-013 - Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road


-  Sewer ARV
-  Water ARV
-  Water Main
-  Sewer Main











ATTACHMENT 2

PBCWUD Project No. 24-013 - Air Release Valve Manhole Adjustments Along Seminole Pratt Whitney Road



-  Sewer ARV
-  Water ARV
-  Water Main
-  Sewer Main





ATTACHMENT 3

**Palm Beach County
Compliance Summary Report**

Vendor Number	Vendor Name	AM Best Rating	Insurance Carrier	Policy #	Eff. Date	Exp. Date	Coverage	Contract Number	Contract Name
DX00002581	Hinterland Group, Inc.	Modified	Compliant					23-031	2023 Lift Station Rehabilitation Continuing Construction Contract
		A++g , XV	The Charter Oak Fire Insurance Company	8102W5457552426G	1/31/2024	1/31/2025	Auto Liability		
		A++g , XV	Travelers Property Casualty Company of America	CUP2T68316524NF	1/31/2024	1/31/2025	Excess Liability		
		A++g , XV	The Charter Oak Fire Insurance Company	DTCO2W558369COF24	1/31/2024	1/31/2025	General Liability		
		A+g , XV	American Zurich Insurance Company	EC78620805	7/14/2023	7/14/2024	Installation Floater		
		A- , VIII	FFVA Mutual Insurance Co.	WC84008054622024A	1/31/2024	1/31/2025	Workers Comp		

Risk Profile : Standard - Construction Services
Required Additional Insured : Palm Beach County Board of County Commissioners
Ownership Entity :